

NH ACEP-WRE FY2026 Practice Cost List

ACEP-WRE restoration agreements are based on the NRCS cost estimate, actual contractor's bids or on the engineers' cost estimate. The costs below are used to develop program cost estimates for processing applications and agreements. WRE restoration payments are based on actual costs at installation as agreed to and approved by NRCS. The Average Maximum (AM) cost type is defined as actual cost not to exceed a specified maximum. NRCS can adjust through contract modifications to pay actual costs.

Practice_Coc	Practice_Name	Component	Unit_Type	Unit_Cost	Cost_Type	Share_Rate
314	Brush Management	Biological Control, Low Density	Ac	866.0	AM	100
314	Brush Management	Chemical Control with Follow-up Treatment, Difficult	Ac	2069.0	AM	100
314	Brush Management	Chemical Control with Follow-up Treatment, Moderate	Ac	1360.0	AM	100
314	Brush Management	Chemical Control, Difficult	Ac	1361.0	AM	100
314	Brush Management	Chemical Control, Individual Plant Treatment	Ac	55.0	AM	100
314	Brush Management	Chemical Control, Light Infestation	Ac	475.0	AM	100
314	Brush Management	Chemical Control, Moderate Infestation	Ac	715.0	AM	100
314	Brush Management	Mechanical and Chemical Control	Ac	1633.0	AM	100
314	Brush Management	Mechanical Control, Bush Hog	Ac	191.0	AM	100
314	Brush Management	Mechanical Control, Hand Application	Ac	113.0	AM	100
314	Brush Management	Mechanical Control, Hand Application and Follow-up	Ac	150.0	AM	100
314	Brush Management	Treatment	Ac	1454.0	AM	100
314	Brush Management	Mechanical Control, Heavy Infestation	Ac	633.0	AM	100
314	Brush Management	Mechanical Control, Less Than or Equal to One Acre	Ac	699.0	AM	100
314	Brush Management	Mechanical Control, Light Infestation	Ac	1139.0	AM	100
314	Brush Management	Mechanical Control, Two to Four Inch Diameter Breast	Ac			
314	Brush Management	Height	Ac			
315	Herbaceous Weed	Biological Control, High Density	Ac	1197.0	AM	100
315	Treatment	Biological Control, Low Density	Ac	599.0	AM	100
315	Herbaceous Weed	Chemical Control for Phragmites, Intensive	Ac	2614.0	AM	100
315	Treatment	Chemical Control for Phragmites, Moderate	Ac	1664.0	AM	100
315	Herbaceous Weed	Chemical Control with Follow-up Spot Application,	Ac			
315	Treatment	Moderate Infestation	Ac	938.0	AM	100
315	Herbaceous Weed	Chemical Control, Light Infestation	Ac	492.0	AM	100
315	Treatment	Chemical Control, Moderate Infestation	Ac	547.0	AM	100
315	Herbaceous Weed	Mechanical and Chemical Control, Phragmites	Ac	1545.0	AM	100
315	Treatment	Mechanical Control	Ac	78.0	AM	100
315	Herbaceous Weed	Mechanical Control with Follow-up Application, Light	Ac			
315	Treatment	Infestation	Ac	221.0	AM	100
315	Herbaceous Weed	Mechanical Control, Less Than or Equal to One Acre	Ac	435.0	AM	100
315	Treatment	Mechanical Control, Light Infestation	Ac	119.0	AM	100
327	Conservation Cover	Alleyways, Orchard or Vineyard	Ac	197.0	AM	100
327	Conservation Cover	Introduced Species	Ac	285.0	AM	100
327	Conservation Cover	Introduced with Forgone Income	Ac	857.0	AM	100
327	Conservation Cover	Monarch Species Mix	Ac	1313.0	AM	100
327	Conservation Cover	Native Species	Ac	336.0	AM	100
327	Conservation Cover	Native Species with Forgone Income	Ac	962.0	AM	100
327	Conservation Cover	Pollinator Mix-Small Footprint	kSqFt	198.0	AM	100
327	Conservation Cover	Pollinator Species	Ac	1047.0	AM	100
327	Conservation Cover	Pollinator Species with Forgone Income	Ac	1772.0	AM	100
340	Cover Crop	Multi-Species	Ac	121.0	AM	100
340	Cover Crop	Multi-Species, 1,000 Square Feet	kSqFt	72.0	AM	100
342	Critical Area Planting	Heavy Grading, Native or Introduced	Ac	1703.0	AM	100
342	Critical Area Planting	Hydroseed	Ac	2118.0	AM	100
342	Critical Area Planting	Moderate Grading, Native or Introduced	Ac	1194.0	AM	100
342	Critical Area Planting	Normal Tillage, Native or Introduced	Ac	543.0	AM	100
342	Critical Area Planting	Normal Tillage, Shrubs	Ac	1886.0	AM	100
342	Critical Area Planting	Permanent Cover	kSqFt	28.0	AM	100
351	Well Decommissioning	Drilled Well, Greater Than 300 Feet	Ft	10.0	AM	100

351	Well Decommissioning	Drilled Well, Less Than or Equal to 300 Feet	Ft	14.0	AM	100
351	Well Decommissioning	Dug Well	No	5689.0	AM	100
351	Well Decommissioning	Dug Well, Grout	No	2077.0	AM	100
362	Diversion	Diversion	Ft	4.0	AM	100
362	Diversion	Diversion, Seed and Mulch	Ft	15.0	AM	100
378	Pond	Embankment Pond with Pipe	CuYd	11.0	AM	100
378	Pond	Embankment Pond without Pipe	CuYd	9.0	AM	100
378	Pond	Excavated Pit	CuYd	13.0	AM	100
378	Pond	Pond Embankment Rehabilitation	CuYd	198.0	AM	100
		Pond Sediment & Debris Removal - Conventional				
378	Pond	Excavation	CuYd	50.0	AM	100
378	Pond	Pond Spillway Pipe Repair, Dam Height 12 ft or Less	DialnFt	103.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	One Row, Manual Plant Shrubs/Trees	Ft	1.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	One Row, Small	Ft	5.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Renovation, Greater Than 8 Inches Diameter Breast Height, Manual Plant	Ft	8.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Renovation, Removal of Trees and Shrubs, Manual Plant	Ft	5.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Renovation, Supplemental Manual Plant with Container or Bareroot Stock	Ft	4.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Renovation, Thinning or Removal of Trees and Shrubs, Manual Plant	Ft	7.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Three or More Rows, Machine Plant Trees	Ft	1.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Three or More Rows, Machine Plant Trees with Shelters	Ft	4.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Three or More Rows, Manual Plant Shrubs	Ft	2.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Three or More Rows, Manual Plant Trees	Ft	1.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Two Rows, Machine Plant Shrubs	Ft	1.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Two Rows, Machine Plant Trees	Ft	1.0	AM	100
	Windbreak/Shelterbelt Establishment and					
380	Renovation	Two Rows, Machine Plant Trees with Shelters	Ft	3.0	AM	100
382	Fence	Barbed or Smooth Wire for Difficult Terrain, Multi-Strand	Ft	5.0	AM	100
382	Fence	Barbed or Smooth Wire, Multi-Strand	Ft	4.0	AM	100
382	Fence	Barbed Wire	Ft	6.0	AM	100
382	Fence	Chain Link	Ft	20.0	AM	100
382	Fence	Confinement	Ft	16.0	AM	100
382	Fence	Electric	Ft	3.0	AM	100
382	Fence	Exclusion, 96 Inch	Ft	16.0	AM	100
382	Fence	High Tensile, Eight Wire Electric	Ft	4.0	AM	100
382	Fence	High Tensile, Five to Six Wire Electric	Ft	5.0	AM	100
382	Fence	High Tensile, Five Wire Electric	Ft	4.0	AM	100
382	Fence	High Tensile, Two to Four Wire Electric	Ft	5.0	AM	100
382	Fence	Interior, electrified	Ft	2.0	AM	100
382	Fence	Portable	Ft	1.0	AM	100
382	Fence	Woven Wire	Ft	8.0	AM	100
382	Fence	Woven Wire, 96 Inch	Ft	11.0	AM	100

384	Woody Residue Treatment	Air Curtain Burner	Ac	273.0	AM	100
384	Woody Residue Treatment	Mechanical and Manual Control for Slash, 5 to 15 Tons per Acre	Ac	777.0	AM	100
384	Woody Residue Treatment	Mechanical and Manual Control for Slash, Greater Than 15 Tons per Acre	Ac	2045.0	AM	100
384	Woody Residue Treatment	Mechanical and Manual Control for Slash, Less Than 5 Tons per Acre	Ac	198.0	AM	100
384	Woody Residue Treatment	Mechanical and Manual Control, Chipping and Hauling Offsite	Ac	433.0	AM	100
384	Woody Residue Treatment	Mechanical and Manual Control, Medium or Heavy Slash	Ac	571.0	AM	100
384	Woody Residue Treatment	Mechanical Control, Light Slash	Ac	345.0	AM	100
384	Woody Residue Treatment	Restoration, Coservation Treatment After Catastrophic Events	Ac	1153.0	AM	100
384	Woody Residue Treatment	Restoration/conservation treatment following catastrophic events	Ac	3145.0	AM	100
386	Field Border	Field Border, Small	kSqFt	101.0	AM	100
386	Field Border	Introduced Species	Ac	180.0	AM	100
386	Field Border	Introduced Species, Foregone Income	Ac	806.0	AM	100
386	Field Border	Native Species	Ac	269.0	AM	100
386	Field Border	Native Species, Foregone Income	Ac	894.0	AM	100
386	Field Border	Pollinator	Ac	747.0	AM	100
386	Field Border	Pollinator, Foregone Income	Ac	1372.0	AM	100
390	Riparian Herbaceous Cover	Cool Season Grasses w/ Forbs	Ac	2196.0	AM	100
390	Riparian Herbaceous Cover	Native Perennial Grasses, Low Density	Ac	2196.0	AM	100
390	Riparian Herbaceous Cover	Plugging and Seeding	Ac	27658.0	AM	100
390	Riparian Herbaceous Cover	Pollinator Habitat	Ac	1726.0	AM	100
391	Riparian Forest Buffer	Bare Root, All Shelters	Ac	4159.0	AM	100
391	Riparian Forest Buffer	Bare Root, Half Shelters	Ac	3600.0	AM	100
391	Riparian Forest Buffer	Bare Root, No Shelters	Ac	3042.0	AM	100
391	Riparian Forest Buffer	Cuttings	Ac	7486.0	AM	100
391	Riparian Forest Buffer	High Risk Areas	Ac	11130.0	AM	100
391	Riparian Forest Buffer	Large container, hand planted	Ac	3942.0	AM	100
391	Riparian Forest Buffer	Seeding	Ac	524.0	AM	100
391	Riparian Forest Buffer	Small area hand planting with container or bare root stock	Ac	3688.0	AM	100
391	Riparian Forest Buffer	Small area hand planting with container or bare root stock, with tree shelters	Ac	6479.0	AM	100
393	Filter Strip	Introduced Species	Ac	289.0	AM	100
393	Filter Strip	Introduced Species, Foregone Income	Ac	914.0	AM	100
393	Filter Strip	Native Species	Ac	386.0	AM	100
393	Filter Strip	Native Species, Foregone Income	Ac	1011.0	AM	100
395	Stream Habitat Improvement and Management	Engineered Log Jam	CuYd	121.0	AM	100
395	Stream Habitat Improvement and Management	Floodplain and Riparian Habitat Improvement - Improve floodplain & riparian habitat through management activities.	Ac	0.0	AM	100
395	Stream Habitat Improvement and Management	Revetment, Conifer Trees	CuYd	94.0	AM	100
395	Stream Habitat Improvement and Management	Rock and Wood Structure	Ac	43900.0	AM	100
395	Stream Habitat Improvement and Management	Rock Structure, Boulders	CuYd	229.0	AM	100
395	Stream Habitat Improvement and Management	Rock Structure, Boulders Instream	Ac	24477.0	AM	100

395	Stream Habitat Improvement and Management	Rock Structure, J-Hook or Rock Vanes	CuYd	973.0	AM	100
395	Stream Habitat Improvement and Management	Stream Restoration, High	Ac	543419.0	AM	100
395	Stream Habitat Improvement and Management	Stream Restoration, Low	Ac	218630.0	AM	100
395	Stream Habitat Improvement and Management	Stream Restoration, Medium	Ac	351275.0	AM	100
395	Stream Habitat Improvement and Management	Wood Structure, Root Wads, Instream Manual	Ac	9202.0	AM	100
395	Stream Habitat Improvement and Management	Wood Structure, Root Wads, Instream Mechanical	Ac	27125.0	AM	100
396	Aquatic Organism Passage	Bridge	SqFt	309.0	AM	100
396	Aquatic Organism Passage	Bridge, Cast-In-Place Abutment with Geotechnical Investigation	SqFt	237.0	AM	100
396	Aquatic Organism Passage	Bridge, Precast Abutment	SqFt	293.0	AM	100
396	Aquatic Organism Passage	Bridge, Prefabricated	SqFt	243.0	AM	100
396	Aquatic Organism Passage	Bridge, Prefabricated with Metal Abutments	SqFt	455.0	AM	100
396	Aquatic Organism Passage	Bridge, Timber with Block Abutments	SqFt	177.0	AM	100
396	Aquatic Organism Passage	Crossing, Low Water	CuYd	392.0	AM	100
396	Aquatic Organism Passage	Culvert, Concrete Box	SqFt	360.0	AM	100
396	Aquatic Organism Passage	Culvert, Stream Simulation	SqFt	150.0	AM	100
396	Aquatic Organism Passage	Culvert, Stream Simulation with Headwall	SqFt	198.0	AM	100
396	Aquatic Organism Passage	Fishway, Nature-Like	SqFt	93.0	AM	100
396	Aquatic Organism Passage	Ladder, Concrete	Ft	147735.0	AM	100
396	Aquatic Organism Passage	Removal, Concrete Dam	CuYd	857.0	AM	100
396	Aquatic Organism Passage	Removal, Earthen Dam	CuYd	105.0	AM	100
396	Aquatic Organism Passage	Removal, Earthen Dam Less Than or Equal to 1,000 Cubic Yards	CuYd	187.0	AM	100
396	Aquatic Organism Passage	Removal, Existing Crossing with Abutments	No	41213.0	AM	100
396	Aquatic Organism Passage	Removal, Passage Barriers	CuYd	49.0	AM	100
396	Aquatic Organism Passage	Weir, Step Pool	SqFt	157.0	AM	100
410	Grade Stabilization Structure	Catch Basin and Pipe =< 24 inch	No	10772.0	AM	100
410	Grade Stabilization Structure	Catch Basin and Pipe >24 inch	No	18857.0	AM	100
410	Grade Stabilization Structure	Check Dams	CuYd	222.0	AM	100
410	Grade Stabilization Structure	Chute Structure, Rock	CuYd	195.0	AM	100
410	Grade Stabilization Structure	Drop Structure with Reinforced Concrete, Weir	SqFt	380.0	AM	100
410	Grade Stabilization Structure	Drop Structure, Box with Sheet Pile	SqFt	443.0	AM	100

410	Grade Stabilization Structure	Drop Structure, Log	No	10533.0	AM	100
410	Grade Stabilization Structure	Drop Structure, Straight, Semicircular, or Box	SqFt	198.0	AM	100
410	Grade Stabilization Structure	Embankment, Soil Treatment	CuYd	15.0	AM	100
410	Grade Stabilization Structure	Pipe Drop, Plastic	SqFt	69.0	AM	100
410	Grade Stabilization Structure	Pipe Drop, Steel	SqFt	66.0	AM	100
410	Grade Stabilization Structure	Pipe, 8 to 12 Inch	CuYd	10.0	AM	100
410	Grade Stabilization Structure	Pipe, Greater Than 12 Inch	CuYd	14.0	AM	100
410	Grade Stabilization Structure	Pipe, Less Than or Equal to 6 Inch	CuYd	8.0	AM	100
410	Grade Stabilization Structure	Rock Drop	SqFt	162.0	AM	100
412	Grassed Waterway	Base Waterway	Ac	3291.0	AM	100
412	Grassed Waterway	Base Waterway, Seeding	SqFt	1.0	AM	100
420	Wildlife Habitat Planting	High Species Diversity on Cropland with Foregone Income	Ac	1635.0	AM	100
420	Wildlife Habitat Planting	High Species Diversity on Fallow or Non-Cropland, no Foregone Income	Ac	811.0	AM	100
420	Wildlife Habitat Planting	Highly Specialized Habitat Requirements (Monarch) on Non-Cropland, No FI	Ac	2640.0	AM	100
420	Wildlife Habitat Planting	Interplanting with potted plants or shrubs	SqFt	2.0	AM	100
420	Wildlife Habitat Planting	Low Species Diversity on Cropland with Foregone Income	Ac	1127.0	AM	100
420	Wildlife Habitat Planting	Low Species Diversity on Non-Cropland, no Foregone Income	Ac	414.0	AM	100
420	Wildlife Habitat Planting	Specialized Habitat Requirements on Cropland with Foregone Income	Ac	2379.0	AM	100
420	Wildlife Habitat Planting	Specialized Habitat Requirements on Non-Cropland, no Foregone Income	Ac	1776.0	AM	100
420	Wildlife Habitat Planting	Very Small Acreage (<.5 ac) Planting with Plugs	SqFt	1.0	AM	100
420	Wildlife Habitat Planting	Very Small Acreage (<.5 ac) Planting with Seedlings	SqFt	1.0	AM	100
472	Access Control	Animal exclusion from sensitive areas	Ft	3.0	AM	100
472	Access Control	Forest/Farm Access Control	Ft	0.3	AM	100
472	Access Control	Hibernaculum Bat Gate	SqFt	100.0	AM	100
472	Access Control	Trails/Roads Access Control	No	1077.0	AM	100
484	Mulching	Natural Material, Manual	Ac	1804.0	AM	100
484	Mulching	Natural Material, Mechanical	Ac	958.0	AM	100
484	Mulching	Natural Material, Partial Coverage	Ac	328.0	AM	100
490	Tree/Shrub Site Preparation	Chemical - Aerial Application	Ac	81.0	AM	100
490	Tree/Shrub Site Preparation	Chemical - Ground Application	Ac	250.0	AM	100
490	Tree/Shrub Site Preparation	Chemical - Hand Application	Ac	137.0	AM	100
490	Tree/Shrub Site Preparation	Hand site preparation	Ac	326.0	AM	100
490	Tree/Shrub Site Preparation	Mechanical - Heavy	Ac	300.0	AM	100
490	Tree/Shrub Site Preparation	Mechanical - Light	Ac	123.0	AM	100
490	Tree/Shrub Site Preparation	Tree-Shrub Site Prep - small acreage	kSqFt	23.0	AM	100
490	Tree/Shrub Site Preparation	Windbreak - Site Preparation	Ac	724.0	AM	100
500	Obstruction Removal	Concrete Slab Removal	SqFt	8.0	AM	100
500	Obstruction Removal	Removal and Disposal of Brush and Trees < 6 inch Diameter	Ac	1852.0	AM	100
500	Obstruction Removal	Removal and Disposal of Brush and Trees > 6 inch Diameter	Ac	3068.0	AM	100
500	Obstruction Removal	Removal and Disposal of Fence	Ft	2.0	AM	100
500	Obstruction Removal	Removal and disposal of heavy scattered debris	SqFt	2.0	AM	100

500	Obstruction Removal	Removal and disposal of light sand and flood sediment > 30 inches	Ac	6041.0	AM	100
500	Obstruction Removal	Removal and disposal of light sand and flood sediment 12 30 inches	Ac	4182.0	AM	100
500	Obstruction Removal	Removal and disposal of light scattered debris	Ac	618.0	AM	100
500	Obstruction Removal	Removal and Disposal of Rock and or Boulders	Ac	11246.0	AM	100
500	Obstruction Removal	Removal and Disposal of Steel and or Concrete Structures	SqFt	20.0	AM	100
500	Obstruction Removal	Removal and Disposal of Wood Structures	SqFt	10.0	AM	100
500	Obstruction Removal	Rock Excavation	CuYd	63.0	AM	100
533	Pumping Plant	Electric Powered Pump less than 3 Hp	BHP	3658.0	AM	100
533	Pumping Plant	Electric Powered Pump Less Than 3 HP with Adequate Pump Controls	BHP	4165.0	AM	100
533	Pumping Plant	Electric-Powered Pump <= 5 Hp	BHP	1793.0	AM	100
533	Pumping Plant	Electric-Powered Pump <= 5 HP with Pressure Tank	BHP	3741.0	AM	100
533	Pumping Plant	Electric-Powered Pump >30 hp <=75	BHP	862.0	AM	100
533	Pumping Plant	Electric-Powered Pump >5 HP<=30 hp	BHP	1199.0	AM	100
533	Pumping Plant	Electric-Powered Pump >75	BHP	497.0	AM	100
533	Pumping Plant	Electric-Powered Pump 10 to 40 HP	BHP	4499.0	AM	100
533	Pumping Plant	Electric-Powered Pump 3 up to less than 10 HP	BHP	1744.0	AM	100
533	Pumping Plant	Electric-Powered Pump 3 up to less than 10 HP with Adequate Pump Controls	BHP	1842.0	AM	100
533	Pumping Plant	Electric-Powered Pump over 40 HP	BHP	862.0	AM	100
533	Pumping Plant	Internal Combustion Powered Pump less than 7.5 HP	BHP	1453.0	AM	100
533	Pumping Plant	Internal Combustion-Powered Pump <= 50HP	BHP	1083.0	AM	100
533	Pumping Plant	Internal Combustion-Powered Pump > 50 to 70 HP	BHP	874.0	AM	100
533	Pumping Plant	Internal Combustion-Powered Pump > 70 HP	BHP	807.0	AM	100
533	Pumping Plant	Internal Combustion-Powered Pump 7.5 to 75 HP	BHP	1013.0	AM	100
533	Pumping Plant	Internal Combustion-Powered Pump over 75 HP	BHP	807.0	AM	100
533	Pumping Plant	Livestock Nose Pump	No	1805.0	AM	100
533	Pumping Plant	Manure PTO Vertical Shaft Pump	No	56110.0	AM	100
533	Pumping Plant	Photovoltaic-Powered Pump, <4 kW	Kw	9583.0	AM	100
533	Pumping Plant	Piston Manure Pump	No	83214.0	AM	100
533	Pumping Plant	PTO Side Mounted Manure Pump	No	81181.0	AM	100
533	Pumping Plant	Solids Handling Wastewater Pump over 2Hp	No	13394.0	AM	100
533	Pumping Plant	Solids Handling Wastewater Pump up to 2Hp	No	6832.0	AM	100
533	Pumping Plant	Tractor Power Take Off (PTO) Pump	BHP	207.0	AM	100
533	Pumping Plant	Variable Frequency Drive	BHP	159.0	AM	100
533	Pumping Plant	Variable Frequency Drive Less Than 10HP	HP	304.0	AM	100
533	Pumping Plant	Variable Frequency Drive over 10HP	HP	207.0	AM	100
533	Pumping Plant	Water Ram Pump	No	2808.0	AM	100
533	Pumping Plant	Windmill-Powered Pump	Ft	1619.0	AM	100
554	Drainage Water Management	Automated Drainage Water Management	Ac	11.0	AM	100
554	Drainage Water Management	Drainage Water Management (DWM)	No	155.0	AM	100
560	Access Road	New 12 inch gravel road in soft, level terrain	Ft	34.0	AM	100
560	Access Road	New 12 inch gravel road in soft, sloped terrain	Ft	40.0	AM	100
560	Access Road	New 6 inch gravel road in wet, level terrain less than 300 feet	LnFt	33.0	AM	100
560	Access Road	New earth road in dry, level terrain less than 300 feet	LnFt	20.0	AM	100
560	Access Road	New earth road in dry, level terrain.	Ft	12.0	AM	100
560	Access Road	New earth road in dry, sloped terrain	Ft	17.0	AM	100
560	Access Road	New geocell road in soft, level terrain	Ft	81.0	AM	100
560	Access Road	New geocell road in soft, sloped terrain	Ft	87.0	AM	100
560	Access Road	Rehabilitation of existing earth road in dry, level terrain	Ft	7.0	AM	100
560	Access Road	Rehabilitation of existing earth road in soft, sloped terrain	Ft	8.0	AM	100
560	Access Road	Rehabilitation of existing road using geocell in soft, level terrain	Ft	28.0	AM	100
560	Access Road	Rehabilitation of existing road using geocell in soft, sloped terrain	Ft	30.0	AM	100
560	Access Road	Rehabilitation of existing road using gravel in soft, level terrain	Ft	14.0	AM	100

560	Access Road	Rehabilitation of existing road using gravel in soft, sloped terrain	Ft	16.0	AM	100
575	Trails and Walkways	Bituminous Concrete Pavement, Walkway	SqFt	4.0	AM	100
575	Trails and Walkways	Earth or Vegetated Trail	Ft	11.0	AM	100
575	Trails and Walkways	Earth or vegetated trail 1000 sqft or less	SqFt	2.0	AM	100
575	Trails and Walkways	Reinforced Concrete Walkway	Ft	72.0	AM	100
575	Trails and Walkways	Rock/Gravel in GeoCell on Geotextile, Walkway	SqFt	4.0	AM	100
575	Trails and Walkways	Rock/Gravel on Geotextile, Walkway	Ft	27.0	AM	100
575	Trails and Walkways	Wood Chips, Walkway, 1000 sqft or less	SqFt	3.0	AM	100
575	Trails and Walkways	Wood Chips, Walkway, greater than 1000 sqft	SqFt	1.0	AM	100
578	Stream Crossing	Bridge with cast in place abutments, span > 14 feet	SqFt	241.0	AM	100
578	Stream Crossing	Bridge with precast abutments	SqFt	321.0	AM	100
578	Stream Crossing	Bridge, Light Weight Timber	SqFt	60.0	AM	100
578	Stream Crossing	Bridge, prefabricated	SqFt	243.0	AM	100
578	Stream Crossing	Bridge, Prefabricated with Bolted Metal Abutments	SqFt	451.0	AM	100
578	Stream Crossing	Concrete Box Culvert	SqFt	361.0	AM	100
578	Stream Crossing	Culvert Installation, greater than or equal to 30 inch diameter	InFt	6.0	AM	100
578	Stream Crossing	Low water crossing using prefabricated products	SqFt	30.0	AM	100
578	Stream Crossing	Low Water Crossing, Riprap or Rock	SqFt	10.0	AM	100
578	Stream Crossing	Stream Simulation Culvert, with Headwalls	SqFt	198.0	AM	100
578	Stream Crossing	Stream Simulation Culvert, without Headwalls	SqFt	97.0	AM	100
578	Stream Crossing	Timber Bridge with Block Abutments	SqFt	129.0	AM	100
580	Streambank and Shoreline Protection	Bioengineered	SqFt	6.0	AM	100
580	Streambank and Shoreline Protection	Riprap	CuYd	199.0	AM	100
580	Streambank and Shoreline Protection	Structural	Ft	359.0	AM	100
580	Streambank and Shoreline Protection	Vegetative	Ft	35.0	AM	100
584	Channel Bed Stabilization	Bio-engineering	SqFt	7.0	AM	100
584	Channel Bed Stabilization	Rock structures	CuYd	195.0	AM	100
584	Channel Bed Stabilization	Wood structures	No	5862.0	AM	100
587	Structure for Water Control	Automated DWM Control Structure, 12 to 18 inch diameter pipe	No	13891.0	AM	100
587	Structure for Water Control	Automated DWM Control Structure, 6 to 10 inch diameter pipe	No	8284.0	AM	100
587	Structure for Water Control	Automation Retrofit to Manual Drainage Water Management Control Structure	No	6925.0	AM	100
587	Structure for Water Control	Beaver Exclusion and Flow Device	No	2848.0	AM	100
587	Structure for Water Control	Catch Basin, 3 ft width	Vft	602.0	AM	100
587	Structure for Water Control	Catch Basin, 5 ft diameter	Vft	854.0	AM	100
587	Structure for Water Control	CMP Turnout	No	1907.0	AM	100
587	Structure for Water Control	Commercial Inline Flashboard Riser	InFt	10.0	AM	100
587	Structure for Water Control	Concrete Turnout Structure	No	15721.0	AM	100
587	Structure for Water Control	Concrete Turnout Structure - Small	No	2410.0	AM	100
587	Structure for Water Control	Culvert <30 inches CMP	InFt	5.0	AM	100
587	Structure for Water Control	Culvert <30 inches HDPE	InFt	5.0	AM	100
587	Structure for Water Control	Fish Screen > 400gpm	No	4782.0	AM	100
587	Structure for Water Control	Fish Screens <= 400 gpm	No	2678.0	AM	100
587	Structure for Water Control	Flap Gate	Ft	3049.0	AM	100
587	Structure for Water Control	Flap Gate w/ Concrete Wall	CuYd	1949.0	AM	100

587	Structure for Water Control	Flow Meter with Electronic Index	In	495.0	AM	100
587	Structure for Water Control	Flow Meter with Electronic Index & Telemetry	In	679.0	AM	100
587	Structure for Water Control	Flow Meter with Mechanical Index	In	259.0	AM	100
587	Structure for Water Control	Inlet Flashboard Riser, Metal	InFt	6.0	AM	100
587	Structure for Water Control	Inline Flashboard Riser, Metal	InFt	6.0	AM	100
587	Structure for Water Control	In-Stream Structure for Water Surface Profile	Ft	407.0	AM	100
587	Structure for Water Control	Miscellaneous Structure, Extra Small	No	6511.0	AM	100
587	Structure for Water Control	Miscellaneous Structure, Large	No	42975.0	AM	100
587	Structure for Water Control	Miscellaneous Structure, Medium	No	30840.0	AM	100
587	Structure for Water Control	Miscellaneous Structure, Small	No	14144.0	AM	100
587	Structure for Water Control	Miscellaneous Structure, Very Large	CuYd	5362.0	AM	100
587	Structure for Water Control	Rock Checks for Water Surface Profile	Ton	138.0	AM	100
587	Structure for Water Control	Slide Gate	Ft	2974.0	AM	100
590	Nutrient Management	Adaptive NM	No	3704.0	AM	100
590	Nutrient Management	Basic NM with Manure Injection	Ac	98.0	AM	100
		NM with grid/zone soil sampling, soil nitrate/plant tissue				
590	Nutrient Management	test (Non-Organic/Organic)	Ac	34.0	AM	100
		NM with Nitrification or Urease Inhibitor (Non-				
590	Nutrient Management	Organic/Organic)	Ac	47.0	AM	100
590	Nutrient Management	Nutrient Management	Ac	47.0	AM	100
590	Nutrient Management	Nutrient Management - Manure Incorporation	Ac	69.0	AM	100
590	Nutrient Management	Nutrient Management - Manure Injection	Ac	223.0	AM	100
590	Nutrient Management	Nutrient Management - Non-Organic	Ac	35.0	AM	100
590	Nutrient Management	Precision Nutrient Application	Ac	100.0	AM	100
590	Nutrient Management	Prescription Nutrient Efficiency	Ac	72.0	AM	100
590	Nutrient Management	Small Scale Basic Nutrient Management	kSqFt	43.0	AM	100
	Pest Management					
595	Conservation System	Pest Management Precision Ag	Ac	78.0	AM	100
	Pest Management					
595	Conservation System	Plant Health PAMS (acs) High Labor and materials	Ac	587.0	AM	100
	Pest Management	Plant Health PAMS (acs) High labor only (intensive				
595	Conservation System	scouting etc.)	Ac	60.0	AM	100
	Pest Management	Plant Health PAMS (acs) High Labor, materials and				
595	Conservation System	mitigation.	Ac	651.0	AM	100
	Pest Management					
595	Conservation System	Plant Health PAMS (acs) Low Labor and Materials	Ac	27.0	AM	100
	Pest Management					
595	Conservation System	Plant Health PAMS (acs) Low labor only	Ac	19.0	AM	100
	Pest Management	Plant Health PAMS (acs) Low Labor, materials and				
595	Conservation System	mitigation.	Ac	73.0	AM	100
	Pest Management	Plant health PAMS (Small Farm - each) labor and				
595	Conservation System	mitigation.	No	2280.0	AM	100
	Pest Management					
595	Conservation System	Plant health PAMS (Small Farm - each) labor only	No	726.0	AM	100
	Pest Management	Plant Health PAMS activities (Small Farm - each) labor				
595	Conservation System	and materials	No	4720.0	AM	100
	Pest Management	Plant Health PAMS activities (Small Farm - each) labor,				
595	Conservation System	materials and mitigation.	No	7960.0	AM	100
	Pest Management	Water Quality Pesticide Mitigation = 30 Point AND/OR				
595	Conservation System	Beneficial Insect Pesticide Mitigation	Ac	48.0	AM	100
	Pest Management	Water Quality Pesticide Mitigation = 30 Point AND/OR				
595	Conservation System	Beneficial Insect Pesticide Mitigation - Small Farm	No	1471.0	AM	100

595	Pest Management Conservation System	Water Quality Pesticide Mitigation > 30 Point AND/OR Beneficial Insect Pesticide Mitigation	Ac	84.0	AM	100
595	Pest Management Conservation System	Water Quality Pesticide Mitigation > 30 Point AND/OR Beneficial Insect Pesticide Mitigation - Small Farm	No	2422.0	AM	100
606	Subsurface Drain	6 inch Footing Drain w/ Geotextile Fabric	Ft	12.0	AM	100
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch (No Gravel)	Ft	6.0	AM	100
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch (with 1'x2' Env.of Gravel)	Ft	12.0	AM	100
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, <= 6 inch, 10 feet deep (with 1'x2' Env. of Gravel)	Ft	19.0	AM	100
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Single-Wall, >= 8 inch (No Gravel)	Ft	17.0	AM	100
606	Subsurface Drain	Corrugated Plastic Pipe (CPP), Twin-Wall, >= 8 inch (with 2'x3' Env. of Gravel)	Ft	27.0	AM	100
606	Subsurface Drain	Curtain Drain <= 4 Feet Deep	LnFt	43.0	AM	100
606	Subsurface Drain	Curtain Drain > 4 Feet Deep	LnFt	77.0	AM	100
612	Tree/Shrub Establishment	Conifer seedling - hand planting - tree protection	No	3.0	AM	100
612	Tree/Shrub Establishment	Hardwood Est.-Direct Seeding	Ac	1187.0	AM	100
612	Tree/Shrub Establishment	Hardwood Hand Planting-bare root-protected	Ac	908.0	AM	100
612	Tree/Shrub Establishment	Hardwood Planting 1 gal pots	Ac	8251.0	AM	100
612	Tree/Shrub Establishment	High Density Hardwoods with Shelters	Ac	6736.0	AM	100
612	Tree/Shrub Establishment	Individual Hardwood Trees with Shelters	No	16.0	AM	100
612	Tree/Shrub Establishment	Individual tree - hand planting	No	1.0	AM	100
612	Tree/Shrub Establishment	Mostly Hardwood Hand Planting-bare root-protected	Ac	3110.0	AM	100
612	Tree/Shrub Establishment	Plant Small Areas/Quantities	Ac	4290.0	AM	100
612	Tree/Shrub Establishment	Shrub Bare Root Hand Planting In Sod Grasses	No	10.0	AM	100
612	Tree/Shrub Establishment	Shrub Planting	Ac	1027.0	AM	100
612	Tree/Shrub Establishment	Shrub Planting - Each	No	30.0	AM	100
612	Tree/Shrub Establishment	Tree/shrub Planted Area with Protection	Ac	1374.0	AM	100
612	Tree/Shrub Establishment	Tree/Shrub Regeneration Area with Protection	Ac	714.0	AM	100
612	Tree/Shrub Establishment	Tree/Shrub Regeneration with deer protection	Ac	1351.0	AM	100
612	Tree/Shrub Establishment	Tree-Shrub Establishment - Small Acreage 5 acres or less	No	32.0	AM	100
620	Underground Outlet	10 inch High Density Polyethylene (HDPE) Pipe only	Ft	30.0	AM	100
620	Underground Outlet	12 inch or less	Ft	18.0	AM	100
620	Underground Outlet	12 inch or less, riser	Ft	18.0	AM	100
620	Underground Outlet	14 to 18 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	58.0	AM	100
620	Underground Outlet	18 inch or less	Ft	36.0	AM	100
620	Underground Outlet	20 to 24 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	84.0	AM	100
620	Underground Outlet	24 inch or less	Ft	53.0	AM	100
620	Underground Outlet	26 to 30 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	95.0	AM	100
620	Underground Outlet	30 inch or less	Ft	71.0	AM	100
620	Underground Outlet	4 inch Corrugated Plastic Pipe (CPP) only	Ft	13.0	AM	100
620	Underground Outlet	4 to 6 inch Corrugated Plastic Pipe (CPP) with Riser	Ft	22.0	AM	100
620	Underground Outlet	4 to 6 inch Polyvinyl Chloride (PVC) Pipe with Catch Basin	Ft	74.0	AM	100
620	Underground Outlet	up to 50 feet in length	Ft	74.0	AM	100

620	Underground Outlet	4 to 6 inch Polyvinyl Chloride (PVC) Pipe with Catch Basin w/ Horizontal Boring	Ft	101.0	AM	100
620	Underground Outlet	4 to 6 inch Polyvinyl Chloride (PVC) Pipe with Catch Basin over 50 feet in length	Ft	30.0	AM	100
620	Underground Outlet	6 inch Corrugated Plastic Pipe (CPP) only	Ft	19.0	AM	100
620	Underground Outlet	6 inch or less pipe	Ft	15.0	AM	100
620	Underground Outlet	6 inch or less, Riser	Ft	10.0	AM	100
620	Underground Outlet	8 inch Corrugated Plastic Pipe (CPP) only	Ft	23.0	AM	100
620	Underground Outlet	8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin over 50 feet in length	Ft	44.0	AM	100
620	Underground Outlet	8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin up to 50 feet in length	Ft	93.0	AM	100
620	Underground Outlet	8 to 12 inch High Density Polyethylene (HDPE) Pipe with Catch Basin w/ Horizontal Boring	Ft	104.0	AM	100
620	Underground Outlet	8 to 12 inch High Density Polyethylene (HDPE) Pipe with Riser	Ft	33.0	AM	100
620	Underground Outlet	Blind Inlet for Water Quality	No	2434.0	AM	100
620	Underground Outlet	Greater than 30 inch	Ft	89.0	AM	100
620	Underground Outlet	Over 30 inch High Density Polyethylene (HDPE) Pipe with Catch Basin	Ft	127.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Beaver Dam Analogues or Post-Assisted Log Structures	LnFt	59.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Beetle Bank	LnFt	12.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Development of Deep Micro-Topographic Features with Heavy Equipment.	Ac	173.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Development of Shallow Micro-Topographic Features with Normal Farming Equipment.	Ac	67.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Flash Grazing for Bog Turtle Habitat Restoration	Ac	1018.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Habitat Monitoring and Management, High Intensity and Complexity	Ac	35.0	AM	100
643	Communities Restoration of Rare or Declining Natural	High Species Richness on Fallow or Non-Cropland, no FI	Ac	802.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Oyster Bar Bag Dredging	Ac	7878.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Oyster Reef and Disease Monitoring Year 1	No	9000.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Oyster Reef Barge Crane	Ac	25593.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Oyster Reef Monitoring Year 1	No	3969.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Reef Monitoring Reef Year 3	No	13216.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Reef Monitoring-Year 2	No	8344.0	AM	100
643	Communities Restoration of Rare or Declining Natural	Restorastion of Coastal reef - Spat on Shell Only	No	1213.0	AM	100
643	Communities	Restoration of Coastal Reef - Communities with Shell Only	No	86.0	AM	100

643	Restoration of Rare or Declining Natural Communities	Restoration of Coastal Reef - LARGE spat on Shell or Single Live Oysters	No	1377.0	AM	100
643	Restoration of Rare or Declining Natural Communities	Specialized Species on Fallow or Non-Cropland, no FI	Ac	1657.0	AM	100
643	Restoration of Rare or Declining Natural Communities	Vernal Pool Creation	Ac	14324.0	AM	100
643	Restoration of Rare or Declining Natural Communities	Vernal Pool Creation with liner	Ac	120621.0	AM	100
643	Restoration of Rare or Declining Natural Communities	Very small acres planting with seedlings or plugs	Ac	4517.0	AM	100
644	Wetland Wildlife Habitat Management	Creation of Turtle Nesting Habitat	Ac	6761.0	AM	100
644	Wetland Wildlife Habitat Management	Establishment of seasonal wildlife forage or cover on non-cropland	Ac	219.0	AM	100
644	Wetland Wildlife Habitat Management	Management Restrictions/Setbacks	Ac	0.0	AM	100
644	Wetland Wildlife Habitat Management	Wetland Dependent Wildlife Habitat Management	Ac	0.0	AM	100
645	Upland Wildlife Habitat Management	Delayed Mowing on Hay Fields to Meet Life History Requirements	Ac	308.0	AM	100
645	Upland Wildlife Habitat Management	Downed Large Wood	No	1286.0	AM	100
645	Upland Wildlife Habitat Management	Establishment of seasonal forage or cover for wildlife on cropland, with FI	Ac	804.0	AM	100
645	Upland Wildlife Habitat Management	Establishment of seasonal forage or cover for wildlife on non-cropland.	Ac	438.0	AM	100
645	Upland Wildlife Habitat Management	Establishment of seasonal wildlife forage or cover on cropland, no FI	Ac	220.0	AM	100
645	Upland Wildlife Habitat Management	Grassland Bird Management	Ac	145.0	AM	100
645	Upland Wildlife Habitat Management	Interseeding Milkweed Into Existing Habitat	Ac	239.0	AM	100
645	Upland Wildlife Habitat Management	Management Restrictions/Timing	Ac	0.0	AM	100
645	Upland Wildlife Habitat Management	Mast/Apple Tree Release	No	32.0	AM	100
645	Upland Wildlife Habitat Management	Snags	No	16.0	AM	100
645	Upland Wildlife Habitat Management	Turbo Fladry Carnivore Deterrent Fence - Year One	LnFt	2.0	AM	100
645	Upland Wildlife Habitat Management	Turbo Fladry Carnivore Deterrent Fence - Years Two Through Five	LnFt	1.0	AM	100
647	Early Successional Habitat Development-Mgt	Hand Cutting with Chainsaw	Ac	1490.0	AM	100
647	Early Successional Habitat Development-Mgt	Heavy Mechanical High intensity cut	Ac	2399.0	AM	100
647	Early Successional Habitat Development-Mgt	Heavy Mechanical low intensity cut (Lg Patch Cut)	Ac	1388.0	AM	100
647	Early Successional Habitat Development-Mgt	Light Brush hogging	Ac	199.0	AM	100
647	Early Successional Habitat Development-Mgt	Light Mechanical	Ac	647.0	AM	100
647	Early Successional Habitat Development-Mgt	Medium Mechanical	Ac	1176.0	AM	100

	Early Successional Habitat					
647	Development-Mgt	Mowing	Ac	159.0	AM	100
649	Structures for Wildlife	3-Chamber Bat House	No	326.0	AM	100
649	Structures for Wildlife	Bat House - Large, Single Chamber	No	211.0	AM	100
649	Structures for Wildlife	Brush Pile - Large	No	220.0	AM	100
649	Structures for Wildlife	Brush Pile - Small	No	52.0	AM	100
649	Structures for Wildlife	Nest box, small, with wood pole and guard	No	166.0	AM	100
649	Structures for Wildlife	Nesting Box or Raptor Perch, Large, with Pole	No	614.0	AM	100
649	Structures for Wildlife	Nesting Box, Large	No	148.0	AM	100
649	Structures for Wildlife	Nesting Box, Small no pole	No	58.0	AM	100
649	Structures for Wildlife	Nesting Box, Small, with wood pole	No	100.0	AM	100
649	Structures for Wildlife	Osprey/Eagle Nesting Platform	No	1352.0	AM	100
654	Road/Trail/Landing Closure and Treatment	Road/Trail Abandonment/Rehabilitation (Light)	Ft	5.0	AM	100
654	Road/Trail/Landing Closure and Treatment	Road/Trail removal and restoration (Vegetative)	Ft	6.0	AM	100
654	Road/Trail/Landing Closure and Treatment	Road/Trail/Landing Closure and Treatment, <35% hillslope	Ft	10.0	AM	100
654	Road/Trail/Landing Closure and Treatment	Road/Trail/Landing Closure and Treatment, >35% hillslope	Ft	16.0	AM	100
655	Forest Trails and Landings	Grading and Shaping with Vegetative Establishment	Ft	6.0	AM	100
655	Forest Trails and Landings	Re-Route Sections	Ft	14.0	AM	100
655	Forest Trails and Landings	Temporary Landing, Sensitive Site	SqFt	4.0	AM	100
655	Forest Trails and Landings	Temporary Stream Crossing	No	2846.0	AM	100
655	Forest Trails and Landings	Temporary Stream Crossing, Sensitive Site	No	4014.0	AM	100
655	Forest Trails and Landings	Temporary Wetland Crossing, Sensitive Site	SqFt	4.0	AM	100
655	Forest Trails and Landings	Trail and Landing Installation	Ft	7.0	AM	100
655	Forest Trails and Landings	Trail Erosion Control w/o Vegetation, Slopes < 35%	Ft	6.0	AM	100
655	Forest Trails and Landings	Trail Erosion Control w/o Vegetation, Slopes >35%	Ft	9.0	AM	100
655	Forest Trails and Landings	Trail/Landing Location and Marking	Ft	0.5	AM	100
656	Constructed Wetland	Large, More Than 0.5 ac	Ac	15165.0	AM	100
656	Constructed Wetland	Medium, 0.1 to 0.5 ac	Ac	20132.0	AM	100
656	Constructed Wetland	Small, Less Than 0.1 ac	SqFt	1.0	AM	100
657	Wetland Restoration	Depression Sediment Removal and Ditch Plug	Ac	1870.0	AM	100
657	Wetland Restoration	Mineral or Organic Flat	Ac	29.0	AM	100
657	Wetland Restoration	Riverine Channel and Floodplain Restoration	Ac	73.0	AM	100
657	Wetland Restoration	Riverine Levee Removal and Floodplain Features	Ac	544.0	AM	100
657	Wetland Restoration	Tidal Marsh Phragmites Removal	Ac	35512.0	AM	100
657	Wetland Restoration	Wetland Hydrologic Barrier Removal	Ac	23112.0	AM	100
657	Wetland Restoration	Wetland Restoration Sediment Removal	Ac	38852.0	AM	100
659	Wetland Enhancement	Creation of Micro/Macrotopography Haul Away Spoils	Ac	29871.0	AM	100
659	Wetland Enhancement	Macro-Micro Topography Creation-On Site Disposal	Ac	17037.0	AM	100
659	Wetland Enhancement	Tidal Barrier Removal	No	11553.0	AM	100
659	Wetland Enhancement	Tidal Channel Restoration/Establishment	Ac	148845.0	AM	100
659	Wetland Enhancement	Tidal Marsh Excavation	Ac	35512.0	AM	100
666	Forest Stand Improvement	Basal Stem Treatment	Ac	528.0	AM	100
666	Forest Stand Improvement	Competition Control - Mechanical, Light Equipment	Ac	998.0	AM	100
666	Forest Stand Improvement	Creating Large Patch Openings	Ac	1170.0	AM	100
666	Forest Stand Improvement	Creating Small Patch Clearcuts	Ac	1336.0	AM	100
666	Forest Stand Improvement	Crop/Mast Tree Release	Ac	805.0	AM	100

666	Forest Stand Improvement	Girdling	Ac	377.0	AM	100
666	Forest Stand Improvement	Ground, Chemical Treatment	Ac	66.0	AM	100
666	Forest Stand Improvement	Pre-commercial Thinning Hardwood- Hand tools	Ac	1086.0	AM	100
666	Forest Stand Improvement	Pre-commercial Thinning Pole- Hand tools	Ac	734.0	AM	100
666	Forest Stand Improvement	Pre-commercial Thinning -Softwood - Handtools	Ac	1537.0	AM	100
666	Forest Stand Improvement	Thinning for Wildlife and Forest Health	Ac	927.0	AM	100
666	Forest Stand Improvement	Timber Stand Improvement - Chemical, Ground	Ac	352.0	AM	100
666	Forest Stand Improvement	Tree Marking Updated	Ac	179.0	AM	100
666	Forest Stand Improvement	Weeding Saplings - Mechanical	Ac	1492.0	AM	100
LTAPA	Acquisition Process - Appraisal	Real Estate Appraiser - Appraisal Report	No	9999.0	NP	100
LTAPAU	Acquisition Process - Appraisal Update	Real Estate Appraiser - Appraisal Report Update	No	9999.0	NP	100
LTAPBLR	Acquisition Process - Baseline Report	Baseline Report	No	0.0	NC	0
LTAPBS	Acquisition Process - Boundary Survey	State Licensed Surveyor	Ac	800.0	NP	100
LTAPCS	Acquisition Process - Closing Services	Closing Services Fee	No	4000.0	NP	100
LTAPCS	Acquisition Process - Closing Services	Recording Fees	No	500.0	NP	100
LTAPCS	Acquisition Process - Closing Services	Title Commitment Update	No	9999.0	NP	100
LTAPCS	Acquisition Process - Closing Services	Title Insurance Policy	No	9999.0	NP	100
LTAPERS	Acquisition Process - Environmental Database Records Search	EDS - 0-640 Acres Rural Areas	No	1450	NP	100
LTAPERS	Acquisition Process - Environmental Database Records Search	EDS - 0-640 Acres Urban Areas	No	1750	NP	100
LTAPERS	Acquisition Process - Environmental Database Records Search	EDS - 640 + 320 Acre Blocks (additional 320 acre block over the original 640 acres) Rural Areas	No	185	NP	100
LTAPERS	Acquisition Process - Environmental Database Records Search	EDS - 640 + 320 Acre Blocks (additional 320 acre block over the original 640 acres) Urban Areas	No	240.0	NP	100
LTAPERS	Acquisition Process - Environmental Database Records Search	EDS - Rush Fee 50%. 640 + 320 Acre Blocks (additional 320 acre block over the original 640 acres) Rural Areas	No	277.5	NP	100
LTAPERS	Acquisition Process - Environmental Database Records Search	EDS - Rush Fee 50%. 640 + 320 Acre Blocks (additional 320 acre block over the original 640 acres) Urban Areas	No	360	NP	100
LTAPERS	Acquisition Process - Environmental Database Records Search	EDS - Rush Fee 50% charge (completed in 5 days or less) Rural Areas	No	2175	NP	100
LTAPERS	Acquisition Process - Environmental Database Records Search	EDS - Rush Fee 50% charge (completed in 5 days or less) Urban Areas	No	2625	NP	100
LTAPFP1	Acquisition Process - Phase I	Phase 1 Environmental Consulting Firm	No	9999.0	NP	100
LTAPIE	Acquisition Process - Ingress Egress	NRCS Access	Ac	0.0	NC	0
LTAPTR1	Acquisition Process - Appraisal Technical Review First Review	Appraisal Review Specialists, LLC - First Review	No	1450	NP	100

	Acquisition Process - Appraisal Technical Review					
LTAPTR1	First Review	Common Sense LLC - First Review	No	1075	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR1	First Review	Marco Island Appraisal LLC - First Review	No	945.0	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR1	First Review	Moore Appraisal Review and Consulting Services LLC - First Review	No	1250	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR1	First Review	Norman Lee Real Estate Appraisal - First Review	No	1450	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR1	First Review	Plutocracy Properties LLC - First Review	No	995.0	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR1	First Review	Richard R Edmonds - First Review	No	1150	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR1	First Review	Robert Ramsey Appraisal Services, LLC - First Review	No	1300	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR1	First Review	Thomas James Woodfin - First Review	No	1600.0	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR1	First Review	Western States Valuation, LLC - First Review	No	2315	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Appraisal Review Specialists, LLC - Second Review	No	725	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Common Sense LLC - Second Review	No	500.0	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Marco Island Appraisal LLC - Second Review	No	275.0	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Moore Appraisal Review and Consulting Services LLC - Second Review	No	650	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Norman Lee Real Estate Appraisal - Second Review	No	350.0	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Plutocracy Properties LLC - Second Review	No	505.0	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Richard R Edmonds - Second Review	No	700	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Robert Ramsey Appraisal Services, LLC - Second Review	No	800	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Thomas James Woodfin - Second Review	No	800.0	NP	100
	Acquisition Process - Appraisal Technical Review					
LTAPTR2	Second Review	Western States Valuation, LLC - Second Review	No	1158	NP	100
	Acquisition Process - Title					
LTAPTS	Search	Preliminary Title Commitment	No	9999.0	NP	100
LTPAPI	CUA-Apiaries	Beekeeping	No	0.0	NC	0
LTPCM	CUA-Mowing	Delayed Mowing	Ac	0.0	NC	0
LTPCS	CUA-Carbon Sequestration CUA-Developed	Management Activities	Ac	0.0	NC	0
LTPDHF	Hunting/Fishing	Semi-permanent structures	No	0.0	NC	0

LTPOERS	CUA - Observation/Education/Research Structure	Semi-permanent structures	No	0.0	NC	0
LTPOTH	CUA-Other CUA Activity	Maintain native forest habitat - management setbacks	Ac	0.0	NC	0
LTPOTH	CUA-Other CUA Activity	Natural Regeneration	Ac	0.0	NC	0
		Restore and manage native forest habitat - management setbacks	Ac	0.0	NC	0
LTPOTH	CUA-Other CUA Activity	Road/Trail/Landing Closure Access Control	Ac	0.0	NC	0
LTPOTH	CUA-Other CUA Activity	Wetland Functions and Values Enhanced	Ac	0.0	NC	0
LTPOTH	CUA-Other CUA Activity	Wetland Functions and Values Restored	Ac	0.0	NC	0
	Long-Term Protection of Land - Permanent					
LTPPE	Easement	Easement Purchase Price	Ac	1.0	AM	100
LTPWFP	CUA-Wildlife Food Plot	Small areas up to 1/4 acre plots	Ac	0.0	NC	0